IS0 A1 594mm x 841 mm

Checked NM Approved RG

Designer. DO

Project Managemenl Initials

Last Plotted 2019-02-12
RAFFIC - MHA PSP2 SOT COBRIDGE JUNCTIONO2 EXECUTIONI08 DESIGNA02 DETAILED DESIGNIO1 AUTOCADW2 SHEETSW2 DETAILED DESIGN\E0566723-5HT-30-0000-C-0100 DWG

&
&
?
2
o
o
=
I
p=
[}
=
z
<
=
B
o
@
H
a
@
%
E
&

E
g
@
g
=
w
=
L
P
£
3
2
s

RIGHT HAND TURN TO BE REMOVED TO
ACCOMMODATE THE TWO LANES TO BE
EXTENDED FROM COBRIDGE JUNCTION TO
GREYHOUND WAY JUNCTION

LAND TAKE REQUIRED
PROPOSED ROAD MARKINGS
PROPOSED EDGING KER8
PROPOSED KERB
PROPOSED RETAINING WALL

CONTROLLED CROSSING TACTILE

UNCONTROLLED CROSSING TACTILE

MERGE LENGTH EXTENDED FROM 70m TO 160m.

INSET

¢

PROJECT

Cobridge Junction

nust be Ghtained from e

H I3
EXISTING RETAINING WALL TO BE REMOVED & RELOCATED /
TO ACCOMMODATE WIDENING TO 2 LANE APPROACH TO THE /
JUNCTION AND INCREASE STACKING CAPACITY. REFER TQ /
SOTCC RETAINING WALL DRAWING FOR DETAILS / CLIENT
] o i ! I
f [
' 2 Stoke-on-Trent
/ I I i : .
; o s ; City Council
’ / Civic Centre,
Glebe St,

Stoke-on-Trent, ST4 1HH
tel: +44 (0)178 223 4567
www.stoke.gov.uk M oo

City of §* 343
Stoke-on-Trent

CONSULTANT
AECOM

INSET B

EXISTING PERPENDICULAR PARKING AT MAGNET TO BE
REMOVED! RELOCATED.

The Colmore Building
Colmore Circus Queensway
Birmingham

B4 6AT

+44 (0) 121 710 1100 tel
+44 (0) 121 710 1399 fax
Www.aecom.com

REGISTRATION

Reproduced from the Ordnance Survey map with the
permission of the contioller of H.M. Stationery Office.
© Crown copynght reserved. Licence no. 100024286
20186,

NOTES

1. THE CONTRACTOR IS TO DETERMINE AND
CONFIRM THE LOCATION OF STATUTORY
UNDERTAKERS PLANT PRIOR TO
UNDERTAKING ANY WORKS.

2. THE CONTRACTOR SHALL ENSURE THAT SAFE
METHOD OF WORK IS IN PLACE PRIOR TO
BREAKING GROUND AND SHALL UNDERTAKE
HAND DIGGING IF EXCAVATIONS ARE CLOSE
TO LIVE SERVICES SUCH AS GAS MAINS AND
ELECTRICAL CABLES o

3 CONTRACTOR TQ CONFIRM THE REMOVAL dr— :
STREET FURNITURE WITH PROJECT
MANAGER PRIOR TO REMOVAL.

4 ALL UNITS ARE IN METRES UNLESS
OTHERWISE STATED.

L3 ALL WORKS SHALL BE CARRIED OUT IN
ACCORDANCE WITH THE CONTRACT
SPECIFICATION AND THE MANUAL OF
CONTRACT DOCUMENTS FOR HIGHWAY
WORKS INCLUDING REVISION/AMENDMENTS
AND ANY CLIENT SPECIFIC ADDITIONAL OR

SUBSTITUTE CLAUSES,
ISSUE/REVISION
7| 19.02.2019 | DETAILED DESIGN ISSUE
6] 31.01.2019 | DRAFT FOR COMMENT
5| 17.08.2018 | DRAFT FOR COMMENT
g ol & 4| 05.09.2018 | DRAFT FOR COMMENT
NARROWLEFT TURN. ./ 3| 2808.2018 | DRAFT FOR COMMENT
HGV TRACKED AT SMPH, SCALE: 1500 @ A1
o5 % o ; 2| 11.04.2018 | DRAFT FOR COMMENT
3 A ‘ 1] 05.04.2016 | DRAFT FOR COMMENT
A DUE TO REVISED SOUTHBOUND ALIGNMENT, VR[  DATE DESCRIPTION
EC e THE CENTRAL SPLITTER ISLAND IS TO BE
" REMOVED TO ACCOMMODATE LEFT-TURNING
/ HGV MANOEUVRES o i
! . S CONTIMUATION OF SHARED CYCLE FACILITY TO BE D RAFT C O PY
AGREED WITH SOTCC,
/ e . .
‘
/ 4 KEY PLAN
/
P ?
' B '/.
/ — EXISTING o DT
/ 2m FOOTWAY PROJECT NUMBER
60568723
/
/ £
; ’ s : SHEET TITLE
BLACKHORSE PUB GRADE LISTED GENERAL ARRANGEMENT
BUILDING. ] SHEET 1 OF 1
4 " gy Scaky
1 &Y

o 5 10 20

lginal Size: (A1) 1.500 AT 1:1000

SHEET NUMBER
60568723-5HT-30-0000-C-100




